

EverBank Field Improvements South End Zone Phase II
Amphitheater & Covered Flex Field
BID NOTICE – *UPDATE*

Hunt+Danis, A Joint Venture will be accepting Subcontractor bids for the EverBank Field Improvements South End Zone Phase II Amphitheater and Covered Flex Field project located at One EverBank Field Drive, Jacksonville, FL 32202 for the Jacksonville Jaguars, LLC and the City of Jacksonville. The project consists of an 89,000 sq ft covered flex field located in the stadium Lot currently referred to as Lot TT. Immediately adjacent and physically connected on the North side of the Flex Field will be an open air 6,000 seat amphitheater.

All prospective bidders and subcontractors interested in working with Hunt + Danis, are required to complete the **project specific** Subcontractor Prequalification Questionnaire at least **10 days** prior to bid opening and meet the prequalification requirements.

Please submit prequalification requests to be added to our bid list to: Joshua Schenko at Joshua.Schenko@aecom.com and Susie Leary at Susie.Leary@danis.com

You can also call (904) 724-6045 to request a fax copy of the prequalification form.

Division & Bid Package #	Bid Package Description	Bid Packages Issued	Pre-Bid Meeting	Tentative Bid Due Dates
05.1	Structural Steel	06/20/16	06/29/16 – 10am	07/08/16 – 2pm
07.1	Façade	06/20/16	06/29/16 – 10am	07/08/16 – 2pm
07.2	Fabric Roof	06/20/16	06/29/16 – 10am	07/08/16 – 2pm
07.4	Operable Walls	06/20/16	06/29/16 – 10am	07/08/16 – 2pm
Division & Bid Package #	Bid Package Description	Bid Packages Issued	Pre-Bid Meeting	Tentative Bid Due Dates
04.1	Masonry	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
05.4	Misc Metals	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
06.1	Carpentry and Finishes	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
06.2	Millwork	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
07.3	Roofing	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
08.1	HM Doors and Frames	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
08.2	Overhead Doors and Loading Dock	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
09.1	Painting	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
10.2	Construction Specialties	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
11.1	Food Service Equipment	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
13.2	Wall Pads	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
21.1	Fire Protection	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
22.1	Plumbing	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
23.1	HVAC & BMS	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
26.1	Electrical & Fire Alarm	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
27.1	Low Voltage – Tech, AV, & Security	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
32.4	Paving for Flex Field	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
32.1	Site Concrete & Paving	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
32.2	Landscaping & Irrigation	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
32.3	Site Improvements	<u>07/15/16</u>	<u>07/19/16 – 10am</u>	<u>08/12/16 – 2pm</u>
10.1	Signage & Graphics	<u>08/17/16</u>	<u>08/25/16 – 10am</u>	<u>09/16/16 – 2pm</u>